




Requirements Document, Testing Plan and Resources

- Detailed specifications of modeling suite
 - Describe each tool
 - · What does it do
 - · What does it need
 - · What does it produce
 - Describe all end-user interfaces
- Provide complete testing plan
- Identify resource requirements



Implementation Plan

- Identify timeline and workplan for creation, delivery and implementation of AZ-SMART Phase I
- Schedule for hardware and software acquisition and training
- Identify individual project plans as necessary










- Follow the Implementation Plan
- Demonstrate accuracy as agreed in criteria for acceptance
 - Document results of test runs
 - Document calibration and validation
 - Prepare test projections for 2000, 2010, 2020, 2030 and 2040



Training, Documentation and Ongoing Support

- Hands-on training
 - At MAG and at PAG
- Documentation to include
 - Comments in source code
 - Metadata maintenance and editing capabilities
- On-line help
- Technical documentation
- User documentation
- Support for one year





- Phase I
 - Enhanced Small Area Model implementation
 - Interface/applications to facilitate data development
 - Reporting and Visualization tools
 - Up to \$275,000
- Phase II
 - + sub-regional model
 - Up to \$225,000
- Phase III
 - + additional models
 - Up to \$225,000



SOQ Requirements

- 10 copies by 12:00 pm MST on April 12, 2006
- Maximum of 50 pages with:
 - Signed cover letter
 - Work plan
 - Staffing plan with roles and resumes
 - Recent experience with similar projects
 - Proposer's Registration Form





