
RFQ for
Architectural/Engineering

Services Related to a Regional
Governmental Service Center 

Pre-submittal Conference

August 11, 2005



Potential Partners

Regional Public
Transportation

Authority
(RPTA)

Valley 
Metro
Rail 

(VMR)

Arizona Municipal
Water Users
Association
(AMWUA)

Metropolitan Planning
Organization

  (MAG)

P Transportation Planning

P Human Services Planning

P Air Quality Planning

P Water Quality Planning

P Solid Waste Planning

P Light Rail SystemP Urban Water Policy

P Water Resource Management

P MEMBERS INCLUDE:
P Chandler
P Gilbert
P Glendale
P Goodyear
P Mesa
P Peoria
P Phoenix
P Scottsdale
P Tempe 

P MEMBERS INCLUDE:
P The 25 incorporated

cities and towns in the
Maricopa Region

P Three Indian
Communities 

P Maricopa County 
P The Arizona Department

of Transportation (ADOT)
P Citizen’s Transportation

Oversight Committee
(CTOC) 

P MEMBERS INCLUDE:
P Avondale
P Chandler
P El Mirage
P Fountain Hills
P Gilbert
P Glendale
P Goodyear
P Guadalupe
P Litchfield Park
P Mesa
P Paradise Valley
P Peoria
P Phoenix
P Scottsdale
P Sun City
P Surprise
P Tempe
P Tolleson

P MEMBERS INCLUDE:
P Glendale
P Mesa
P Phoenix
P Tempe 

P Transit Planning

P Regional Vanpool Program

P Regional Rideshare Program

P Trip Reduction Program



MAG Membership



Other Potential Partners

P Other compatible, potential partners
• Affiliated with local government in

Maricopa County
• Tax-exempt status



Project Committee Process

PBuilding Lease Working Group
(BLWG)

PMAG Management Committee

PMAG Executive Committee

PMAG Regional Council



Project Purpose

PLocal governments participate in
four regional agencies that
currently reside in separate
locations throughout the Valley

PFor the convenience and security
of elected officials

PTo provide optimal meeting room
space and adequate parking



Amendment to RFQ

PThe RFQ was revised on August 8, 2005
(revised RFQ is available on Web site)

PAmended to remove the Disadvantaged
Business Enterprise (DBE) Program
Requirements
• SOQ Content (page 6)

• Appendix D



Introduction/Background

P Architectural/Engineering Services for a
Regional Governmental Service Center

• Phase I

– Space needs analysis (projected to 2026)

– Conceptual site/floor plan

– Conceptual facilities budget (approx.  200,000 sf)

– Siting studies
– Must include region-wide accessibility

– Easy accessibility to/from the facility

• Phase II

– Design and construction
– Subject to a separate contract or contract amendment



Phase I

P Programming services necessary to
prepare/complete a preliminary space program for
multiple agencies

P Determine the size of building, including parking,
total cost of project and land requirements

P Provide site surveys

P Recommend implementation plan, which will
include prioritized sites and method of
construction techniques

P Recommend other compatible, potential partners

P Anticipated to be completed in 3 to 4 months from
the date of the notice to proceed

P Anticipated budget will be in the range of $50,000
to $100,000



Phase II

P The selected consultant may also be
asked to perform some or all tasks
related to Phase II

P Will be subject to the results of Phase I

P Show prior experience in a similar 
project 

P Identify program approach and key
people involved in this project

P Anticipate completion in 2008



Timeline

P Ten (10) copies due on Friday, August 26, 2005
at 12:00 p.m. Mountain Standard Time

P Statement of Qualifications (SOQs) will be
opened publicly and the names of each
respondent submitting will be read at 12:01
p.m. on August 26, 2005

P Questions and answers from today’s pre-
submittal conference will be posted on
www.mag.maricopa.gov/rfp.cms?item=5048

P A short list of firms may be selected to give
presentations of their qualifications based
upon the selection team’s evaluations of the
written SOQs -Thursday, September 8, 2005 at
8:30 a.m.



Evaluation & Selection Process

P Evaluated based upon firm’s approach to the
project and the qualifications/experience of
the firm and the project team on similar
projects

P Evaluated on the preliminary schedule for
completing the master plan (Phase II)

P May be selected to give presentations of their
qualifications, program approach and
appraisal of team directly involved in project

P 50 pages or less, including cover, cover letter,
resumes, examples of prior projects
completed and table of contents

P Address criteria in RFQ

P MAG Regional Council approval expected in
September



Review of Project Stages

P Preliminary space needs for multiple agencies
• Office
• Media Studio
• Parking
• Meeting room 

P Other Potential Partners

P Conceptual facilities budget

P Conceptual Design

P Land Requirement/Site Surveys

P Recommendation and Implementation Plan

P Phase II



Major Deadlines

P August 26, 2005 at 12:00 p.m. - RFQ
submittal

P September 8, 2005 at 8:30 a.m. - 
Interviews

P September 28, 2005 - Regional Council
approval of consultant

P Phase I - Completed December
2005/January 2006 (3 to 4 month
process)

P Phase II - Completion in 2008



For more information

Denise McClafferty
Dmcclafferty@mag.maricopa.gov

www.mag.maricopa.gov


